STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 8
NUMBER OF BI DDERS 4
Bl D RANK

08/ 29/ 06
04- 2R5404

04- SCL-680-0.0

Bl D

SUMMARY

I N SANTA CLARA COUNTY I N SAN JOSE
AT VARI QUS LOCATI ONS

REPLACE JO NT SEAL ASSEMBLI ES

FUND TOTAL HVBH
ENG NEERS EST 891, 000. 00
Bl D TOTAL Bl DDER | D
1, 086, 300. 00 3
1, 096, 965. 00 4
1, 216, 004. 00 2
1, 304, 430. 00 1

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

0

AMOUNT OVER

195, 300. 00

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PACE 1
08/ 30/ 06
CONTRACT CODE '"H '
23 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

PERCENT OVER

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

CALI FORNI A ENG NEERI NG
CONTRACTORS | NC

20 HAPPY VALLEY ROAD
PLEASANTON CA 94566

GOLDEN STATE BRI DGE | NC

901 HOWE ROAD
MARTI NEZ CA 94553

PENHALL COVPANY

P O BOX 4609
ANAHEI M CA 92803

BAY LI NE CUTTI NG AND CORI NG
I NC

1033 YERBA BUENA AVE
OAKLAND CA 94608

FAX

FAX

FAX

FAX

925 461-1500
00274652
925 461- 0510

925 372-8000
00851187
925 372-8001

714 772- 6450
00568673
714 778-5638

510 420-8992
00809660
510 420-8982

3. 0%
150

EST 21.92

CC PREF CLAI MED

SB PREF CLAI MED

COVPARI SON AMT:
1, 046, 965. 00

CC PREF CLAI MED

SB PREF CLAI MED

BID IS OVER SBP
PREFERENCE LIM TS



04- 2R5404

04- SCL- 680 CONTRACT

08/ 29/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D245
PROPOSAL OF LOwW BI DDER PAGE 2
08/ 30/ 06

OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 CHRI SP COVPANY
FREMONT CA

GLOBAL ENVI RONMENTAL NETWORK | NC
FOUNTAI N VALLEY CA

STRI PI NG AND MARKI NG AND RELATED ( PARTI AL)

PREPARE WATER POLLUTI ON CONTROL PLAN AND RELATED ( PARTI AL)



04- 2R5404 Bl D245

04- SCL- 680 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 3

08/ 29/ 06 08/ 30/ 06
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 CHRI SP COVPANY STRI PI NG AND PAVEMENT MARKERS
FREMONT CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS AND M SCELLANEQUS
FAI RFI ELD CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 CHRI SP COVPANY STRI PI NG AND TRAFFI C CONTROL ( PARTI AL)

43650 OSGOOD ROAD
FREMONT CA 94539

STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTRCL ( PARTI AL)
130 GROBRIC CT
FAI RFI ELD CA 94533

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 CHRI SP COVPANY ITEM5 6 THRU 9, 11 AND 17 THRU 22
FREMONT CA
THOVAS AND PRATT TRAFFI C CONTROL

EL SOBRANTE CA

TRAFFI C SOLUTI ONS | TEM 3
REDDI NG CA



04- 2R5404 Bl D245

04- SCL- 680 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
08/ 29/ 06 08/ 30/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 750. 00 750. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 1, 000. 00 1, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 7, 000. 00 7,000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 100, 000. 00 100, 000. 00
5 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 3 5, 000. 00 15, 000. 00
6 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 1, 990 12. 00 23, 880. 00
STRI PE
7 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 4,780 4.25 20, 315. 00
8 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG M2 6 200. 00 1, 200. 00
9 150722 REMOVE PAVEMENT MARKER EA 1, 380 1. 00 1, 380. 00
10 157560 BRI DGE REMOVAL ( PORTI ON) LS LUMP SUM 250, 000. 00 250, 000. 00
11 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 3, 000. 00 3, 000. 00
12 511118 CLEAN EXPANSI ON JO NT M 67 150. 00 10, 050. 00
13 (S) 519126 JO NT SEAL ASSEMBLY (MR 80 MV) M 188 2,100. 00 394, 800. 00
14 (S) 519127 JO NT SEAL ASSEMBLY (MR 90 M) M 36 2,100. 00 75, 600. 00
15 (S) 519142 JONT SEAL (MR 40 M) M 16 700. 00 11, 200. 00
16 (S) 519144 JONT SEAL (MR 50 M) M 52 700. 00 36, 400. 00
17 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 6 350. 00 2,100. 00
18 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 4,080 3.85 15, 708. 00
19 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 220 5. 85 7,137.00
20 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 960 3.00 2, 880. 00
(BROKEN 10.98 M - 3.66 M
21 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 630 5. 00 3, 150. 00
22 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 750 5. 00 3, 750. 00
23 999990 MOBI LI ZATI ON LS LUMP SUM 100, 000. 00 100, 000. 00

TOTAL 1, 086, 300. 00



04- 2R5404 Bl D245

04- SCL- 680 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
08/ 29/ 06 08/ 30/ 06
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 2, 000. 00 2000. 00 1, 000. 00 1000. 00 1, 000. 00 1000. 00
2 5, 000. 00 5000. 00 300. 00 300. 00 2, 000. 00 2000. 00
3 9, 000. 00 9000. 00 7,500. 00 7500. 00 13, 000. 00 13000. 00
4 245, 000. 00 245000. 00 206, 000. 00 206000. 00 140, 000. 00 140000. 00
5 10, 000. 00 30000. 00 12, 000. 00 36000. 00 1, 700. 00 5100. 00
6 8. 00 15920. 00 15. 00 29850. 00 15. 00 29850. 00
7 4.00 19120. 00 5.30 25334. 00 10. 00 47800. 00
8 100. 00 600. 00 250. 00 1500. 00 200. 00 1200. 00
9 2.00 2760. 00 1.25 1725. 00 6. 00 8280. 00
10 280, 000. 00 280000. 00 320, 000. 00 320000. 00 300, 000. 00 300000. 00
11 3, 000. 00 3000. 00 3,125.00 3125. 00 2,500. 00 2500. 00
12 150. 00 10050. 00 200. 00 13400. 00 1, 000. 00 67000. 00
13 950. 00 178600. 00 1, 900. 00 357200. 00 1, 800. 00 338400. 00
14 1, 300. 00 46800. 00 1, 900. 00 68400. 00 2,500. 00 90000. 00
15 650. 00 10400. 00 280. 00 4480. 00 1, 100. 00 17600. 00
16 800. 00 41600. 00 280. 00 14560. 00 1, 200. 00 62400. 00
17 150. 00 900. 00 400. 00 2400. 00 350. 00 2100. 00
18 2.50 10200. 00 4.75 19380. 00 5.00 20400. 00
19 2.75 3355. 00 7.25 8845. 00 10. 00 12200. 00
20 3. 00 2880. 00 3.75 3600. 00 5.00 4800. 00
21 6. 00 3780. 00 6. 00 3780. 00 10. 00 6300. 00
22 8. 00 6000. 00 7.50 5625. 00 10. 00 7500. 00
23 170, 000. 00 170000. 00 82, 000. 00 82000. 00 125, 000. 00 125000. 00
TOT 1, 096, 965. 00 1, 216, 004. 00 1, 304, 430. 00



